QUALITY ASSURANCE PROVISIONS

NSN: 01-214-9906
P/N: (99207) 5050T12G01
NOMEN: TF-34 #1 BEARING NOZZLE LUBE AND MANIFOLD

Articles to be furnished hereunder shall be manufactured, tested and inspected in accordance with drawing
number:

ASSEMBLY: 5050T12G01

NOZZLE: 5050T09P02

NOZZLE: 5050T10P02

TUBE,OIL: 4071T05P01

BRACKET: 3044T38P01

PLUG: 5050T12P01

PLUG: 5050T12P02

MATERIAL AS NOTED ON ASEEMBLY AND SUB-ASSEMBLY DRAWINGS

latest revision and all details and specifications referenced therein.

L. Quality/Inspection Requirements

MIL-1-45208 or ISO 9000 equivalent applies:
First Article Testing applies:

Mandatory Inspection applies:

Production Lot Testing Applies:

Sow»

11, Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000 equivalent apply.

B. The contractor shall identify on the process/operation sheets all manufacturing sources
performing processes/operations outside of their facilities. These sheets shall not be revised
or altered after the successful completion of First Article and/or Production Lot Testing
without approval from the Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets, which list the characteristics of each item produced under the
contract, shall have traceability to the raw material, casting, or forging. In addition, the
contractor is responsible for providing completed inspection method sheets showing the
actual dimensions taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph 5.3.3(a), (b),
Method and location shall be in accordance with the drawing.



1. Mandatory Inspection Requirements
During production, mandatory inspection is required to be accomplished by the contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a sampling plan
acceptable to the QAR.

B. Critical Characteristics:

DRAWING NUMBER: 5050T12: NOTE 4: PRIOR TO FLOURESCENT PENETRANT
INSPECTION, PRESSURE CHECK PER AMS-2615 TOO 200 PSIG FOR 1 MINUTE.
NO LEAKAGE ALLOWED

C. Major and Minor Characteristics Shall be defined by the contractor subject to QAR
concurrence, unless defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures, jigs, dies,
patterns, templates, mylars, special tooling, test equipment, or any other manufacturing aid required
for the manufacture and/or testing of the subject items will not be provided by the Government or
any other source and is the sole responsibility of the contractor. The foregoing applies

notwithstanding any reference to such equipment or the furnishing thereof that may be contained in
any drawing



FIRST ARTICLE TESTS REQUIRED (Government Testing)

L First Article Inspection/Test Criteria;

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form
C. Compliance with all drawings, and specifications referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be subjected to those

tests which will demonstrate that the articles comply with contract requirements. The contractor shall be
responsible for providing necessary parts and repair of the First Article (s) during testing. The contractor
shall be responsible for providing necessary parts and repair of the First Article Sample (s) during testing.

IL. Special Instructions:

Sample (s) may be considered as production items under the contract provided the sample(s) can be
refurbished to ready for issue (RFI) condition and provided the sample(s) have inspection approval of the

cognizant QAR. Sample(s) may be shipped as production items only after all other units required under the
contract have been produced and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall notify the
designated test facility, in writing of the anticipated shipping date, with an information copy to the PCO,

ACO, and QAR. The contractor shall also arrange for preliminary inspection of test samples by the
CAO/QAR.

B. Upon shipment of First Article Samples, two (2) copies of the Material Inspection and Receiving report
(DD form 250), bearing the QAR’s signature and indication of preliminary inspection, shall be forwarded

to the PCO / ACO and the designated test facility. The envelopes shall be clearly marked, “DO NOT
OPEN IN MAILROOM”.



FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

The contractor shall deliver ONE (1) UNIT of lot / item 001 within 250 days from the date of this contract
to the government designated facility listed below.

NADEP JAX

NAVALAIR DEPOT

FAT TEST OFFICE

DOOR 16

NAS JACKSONVILLE, FL.32212-0016

Marking of test sample (s) shipping container:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN STOCK?”.
CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contract number and the
lot/item identification. The characteristics that the First Article must meet and the testing
requirements that are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the First Article, the contracting
officer shall notify the contractor, in writing, of the conditional approval, approval or
disapproval of the First Article. The notice of conditional approval or approval shall not
relieve the contractor from complying with all requirements of the specifications and all other
terms and conditions of this contract. A notice of conditional approval shall state any further
action required of the contractor. A notice of disapproval shall cite the reasons for disapproval.

If the First Article is disapproved, the contractor, upon Government request, shall submit an
additional First Article for testing. After each request, the contractor shall make any
necessary changes, modifications, or repairs to the First Article or select another First Article
for testing. All costs related to these tests are to be borne by the contractor, including any and
all costs for additional testing following disapproval. The contractor shall furnish any

additional First Article to the Government under the terms and conditions and within the time
specified by the Government,

The Government shall act on this First Article within the time limit specified in paragraph B.
above. The Government reserves the right to require an equitable adjustment of the contract

price for any extension of the delivery schedule or for any additional costs to the Government
related to these tests.



. If the contractor fails to deliver any First Article on time, or the contracting officer disapproves

any First Article, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract.

. Unless otherwise provided in the contract, and if the approved First Article is not consumed or
destroyed in testing, the contractor-
1) May deliver the approved First Article as part of the contract quantity if it meets all
contract requirements for acceptance.

2) Shall remove and dispose of any First Article from the government test facility at the
contractor’s expense.

. If the Government does not act within the time specified in paragraph B or C above, the
contracting officer shall, upon timely written request from the contractor, equitably adjust

under the changes clause of this contract the delivery or performance dates and/or the contract
price, and any other contractual term affected by the delay.

. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of the
contractor. Before First Article approval, the costs thereof shall not be allocable to this

contract for 1) progress payments, or 2) termination settlements if the contract is terminated for
the convenience of the Government.

. The contractor shall produce both the First Article and the production quantity at the same
facility and shall submit a certification to this effect with each First Article.

- The contractor shall provide specific written notification to the procuring contractor officer
informing hinvher of the shipment of any articles furnished in accordance with this clause.
Such notification must be addressed to the attention of the ACO with copies to the testing
activity. Failure to provide such notification shall excuse the government from any delay in
performing First Article Testing and informing the contractor of the results thereof.



ALTERNATE OFFERS - WAIVER OF FIRST ARTICLE APPROVAL REQUIREMENTS

(I) Unless otherwise specified in the solicitation, the ESA and NAVAIR reserves the right to waive the
First Article Approval. Requirements specified herein for offerors who have previously furnished
IDENTICAL production articles accepted by the Government or the Original Equipment
Manufacturer/Prime Manufacturer. An offeror requesting waiver of First Article Approval
Requirements shall submit evidence with its offer establishing that:

(a) the last production unit was delivered within three (3) years of the issue date of solicitation
AND

(b) the production location to be used for this requirement is the same as used for the previous
production run.

Additionally, the offeror shall submit a CERTIFICATION, to be executed by the officer or
employee responsible for the offer, stating that:

(¢) the articles to be provided will be produced using the same facilities,
processes, sequence of operations and approved subcontractors as those previously delivered
and accepted by the Government or the Original Equipment Manufacturer/Prime
Manufacturer, AND

(d) the previous production units were manufactured without Material Review Board
disposition or waiver/deviation request or rejection of pre-production samples for cause.

(NOTE: This certification concerns a matter within the jurisdiction of an agency of the United States and
the making of a false, fictitious, or fraudulent certification may render the maker subject to prosecution
under Title 18, United States Code, Section 1001.)

(II) Offerors requesting waiver of First Article Approval Requirements under the provisions of this
clause are cautioned to submit two prices for articles required herein - one that is based on
compliance with the First Article Approval Requirements AND one that is based on a waiver of
such requirements. Where an offeror submits only one price and fails to clearly state that the
price is based on waiver of the First Article Approval Requirements, it will be deemed to be
based on compliance with the First Article Approval Requirements.

(III) In the event waiver of the First Article Approval Requirements is granted, the delivery schedule for the
production items shall be reduced by the number of days designated for delivery of First Article Test
unit plus the number of calendar days indicated for the government notification of conditional
approval or approval. These requirements are specified in the quality assurance section of this
solicitation. If the offeror is unable to meet the desired schedule, he shall insert below the alternate
delivery schedule he offers to the government.

Offeror's Proposed Alternate Delivery Schedule
(Based on waiver of First Article Approval Requirements)

Within Days:
Item No. Quantity After Date of Contract




PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]

The material produced under contract shall be accepted by the cognizant CAO/QAR upon the successful
completion of these requirements.

THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT THE CONTRACTORS
FACILITY WITNESSED AND ACCEPTED BY THE DCMA/QAR. A WRITTEN TEST REPORT

SHALL BE FORWARDED TO THE CONTRACTING OFFICER. ALL 1423 REQUIREMENTS
APPLY.

L. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select 1 item at random from the production lot. In addition the
QAR shall select one (1) item at random from each successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article Approval.

I1. The tests to be performed under the Production Lot Sample testing provisions of the contract are:
A. Compliance with drawings and all specification referenced therein.
B. Dimensional Check

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the sample(s) comply with contract requirements.

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant. by the contractor and

witnessed and accepted by the DCMC/QAR. Within fifteen (15) days of completion of Production

Lot Testing the CAO/QAR shall prepare and submit One (1) copy of their test report with
conclusions and recommendations to the ESA/NAVICP All 1423 requirements apply.

B. Sample(s) may be considered as production items under the contract provided sample(s) can be
refurbished to ready For Issue (RFI) condition and provided sample(s) have inspection approval of the
cognizant DCMC. Sample(s) may be shipped as production items only after all other units required
under the contract have been produced and are ready for shipment.



PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the time or times
specified, or if the contracting officer disapproves any Production Lot Samples, the contractor shall be
deemed to have failed to make delivery within the meaning of the default clause of this contract, and
this contract shall be subject to termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot must pass all the
contract requirements. In the event a sample fails to pass such requirements, the lot will be rejected. In
such event, the government may, at its option and at no additional cost to the government, (I) terminate
all or any portion of this contract for default, (II) require the manufacture of a new Production Lot, or a
rework of the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for test. The

foregoing procedures shall apply to new or reworked Production Lots in the same way as they did to the
original Production Lot.

C. For each additional sample or each resubmission of a modified sample which the contractor is required
to submit for approval hereunder as a result of a failure of a previous sample to conform to the
requirements of the specification, the contractor shall pay to the government the costs of re-inspection,

examination and retesting and the contractor and his sureties (if any) shall be liable for the amount of
such costs.

D. Nothing contained in the foregoing provisions of this clause. and no action of the government in

accordance herewith, shall in any way prejudice the right of the government under the clause of this
contract entitled default.



CONTRACT DATA REQUIREMENTS LIST
(1 Data Item)

Form Approved
OMB No. 0704-0188
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coverament Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

reporting burden for this collection of information is estimated to average 110 hours per response, including the

or reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and

ting and reviewing the collection of information. Send comments regarding this burden estimate or any other

aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense,

Weshington Headguarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,

Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-
82), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the
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CERTIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL
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CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE
PRIME (OEM) APPROVED FOR THEIR SAID PROCESS DCMC/ACO 1/0
DCMC/QAR 1/0
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188
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needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the

above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.
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CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

<ne public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
otner provision of law, no person shall be subject to any penalty for failing to comply with a collection of
irformation if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the

above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.
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